INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08
PAGE : 142 -1
VENDOR RANKING

CALL ORDER : 142 CONTRACT ID : R -29089-A COUNTIES : CLAY
LETTING DATE : 08/20/08 10:00 AM DISTRICT : 61
CONTRACT TIME : 11/14/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 3511002
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 O"MARA DAVE CONTRACTOR $ 847,595.81 100.0000%
2 35-1461789 POINDEXTER EXCAVATING $ 884,671.70 104.3742%
3 35-1385672 FORCE CONSTRUCTION CO INC $ 993,180.45 117.1762%
4 35-1801998 CLR INC S 1,024,901.13 120.9186%
5 35-1875662 CRIDER & CRIDER INC $ 1,044,163.05 123.1912%
6 35-1111003 WHITE CONSTRUCTION INC $ 1,070,717.00 126.3240%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 142 -2
TABULATION OF BIDS
ROUTE 159
CALL ORDER 142 CONTRACT 1ID -29089-A COUNTIES CLAY
LETTING DATE 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 ) 35-1461789 | ( 3 ) 35-1385672
|O"MARA DAVE CONTRACTOR | POINDEXTER EXCAVATING |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 SIGHT DISTANCE IMPROVEMENT
| | |
0001 105-06845 LUMP | 15800.00000 15800.00]| 20000.00000 20000.00] 11700.00000 11700.00
CONSTRUCTION ENGINEERING | |
0002 105-06899 2.000 EACH | 220.00000 440.00| 500.00000 1000.00| 270.04000 540.08
RADIO | | |
0003 105-08520 1.000 EACH | 220.00000 220.00] 800.00000 800.00] 420.05000 420.05
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 9.000 MOS | 90.00000 810.00] 100.00000 900.00] 144.02000 1296.18
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 18.000 MOS | 60.00000 1080.00| 80.00000 1440.00| 108.01000 1944.18
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0012 110-01001 LUMP | 42350.00000 42350.00] 40000.00000 40000.00] 49400.00000 49400.00
MOBILIZATION AND DEMOBILIZATION | |
0013 201-01015 LUMP | 29000.00000 29000.00] 39500.00000 39500.00] 12000.00000 12000.00
CLEARING AND GRUBBING | |
0014 201-52370 LUMP | 8000.00000 8000.00 | 26000.00000 26000.00] 12000.00000 12000.00
CLEARING RIGHT OF WAY | |
0015 202-02241 88.000 LFT | 4.00000 352.00] 21.00000 1848.00| 20.00000 1760.00
GUARDRAIL, REMOVE | |
0016 202-02271 3.000 EACH | 90.00000 270.00] 700.00000 2100.00] 155.72000 467.16
HEADWALL, REMOVE | |
0017 202-03000 LUMP | 7850.00000 7850.00| 13000.00000 13000.00]| 14518.90000 14518.90
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
|

NO. 2



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 142 -3
TABULATION OF BIDS
ROUTE : 159
CALL ORDER : 142 CONTRACT 1ID R -29089-A COUNTIES : CLAY
LETTING DATE : 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1461789 | ( 3 ) 35-1385672

LINE NO / ITEM CODE / ALT

|O"MARA DAVE CONTRACTOR

| POINDEXTER EXCAVATING

|FORCE CONSTRUCTION CO INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 202-91385 1.000 EACH | 125.00000 125.00] 600.00000 600.00] 278.59000 278.59
INLET, REMOVE | |
0019 202-96133 204.000 LFT | 16.00000 3264.00] 8.00000 1632.00]| 14.56000 2970.24
PIPE, REMOVE | |
0020 203-02000 18802.000 CYS | 9.00000 169218.00]| 8.50000 159817.00]| 12.39000 232956.78
EXCAVATION, COMMON | |
0021 205-03371 70.000 cCYS | 21.00000 1470.00] 50.00000 3500.00] 59.18000 4142.60
SEDIMENT, REMOVE | |
0022 205-06931 70.000 TON | 41.00000 2870.00] 40.00000 2800.00] 47.60000 3332.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0023 205-06932 300.000 LFT | 6.90000 2070.00]| 12.00000 3600.00] 5.00000 1500.00
TEMPORARY CHECK DAM, STRAW BALES | |
0024 205-06933 2.000 EACH | 130.00000 260.00] 100.00000 200.00] 60.01000 120.02
TEMPORARY DITCH INLET PROTECTION | |
0025 205-06937 1093.000 LFT | 2.25000 2459.25] 1.20000 1311.60]| 1.50000 1639.50
TEMPORARY SILT FENCE | |
0026 207-08263 6192.000 SYS | 5.50000 34056.00] 5.20000 32198.40] 5.41000 33498.72
SUBGRADE TREATMENT, TYPE IA | |
0027 207-08267 311.000 sSYS | 11.00000 3421.00] 10.00000 3110.00] 13.67000 4251.37
SUBGRADE TREATMENT, TYPE IIIA | |
0028 211-02050 3900.000 cCYS | 14.50000 56550.00] 15.00000 58500.00] 23.65000 92235.00
B BORROW | | |
0029 211-09264 237.000 CYS | 27.50000 6517.50]| 20.00000 4740.00| 33.88000 8029.56
STRUCTURE BACKFILL, TYPE 1 | |
0030 301-07448 1171.000 TON | 23.50000 27518.50] 22.00000 25762.00] 27.72000 32460.12
COMPACTED AGGREGATE, NO. 53, BASE | |
0031 303-02051 50.000 TON | 25.00000 1250.00| 40.00000 2000.00] 42.17000 2108.50
STONE, NO 2 | | |
0032 306-08043 585.000 SYS | 8.50000 4972.50]| 8.00000 4680.00| 6.00000 3510.00
MILLING, TRANSITION | |
0033 401-06264 LUMP | 1650.00000 1650.00 | 2200.00000 2200.00] 2000.00000 2000.00
PROFILOGRAPH, HMA | |
0034 401-07333 499.000 TON | 87.50000 43662.50]| 98.00000 48902.00]| 93.30000 46556.70
QC/QA-HMA, 2, 76, SURFACE, 9.5 mm | |
0035 401-07402 751.000 TON | 68.50000 51443.50] 76.00000 57076.00] 73.00000 54823.00
QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm | |
0036 401-07407 2401.000 TON | 61.00000 146461.00] 68.00000 163268.00] 64.70000 155344.70
QC/QA-HMA, 2, 64, BASE, 25.0 mm | |
0037 406-05520 6.000 TON | 425.00000 2550.00] 420.00000 2520.00] 400.00000 2400.00
|

ASPHALT FOR TACK COAT



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 142 -4
TABULATION OF BIDS
ROUTE 159
CALL ORDER 142 CONTRACT 1ID R -29089-A COUNTIES CLAY
LETTING DATE 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1461789 | ( 3 ) 35-1385672
|O°MARA DAVE CONTRACTOR | POINDEXTER EXCAVATING |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 610-07487 86.000 TON | 95.00000 8170.00]| 105.00000 9030.00]| 100.00000 8600.00
HMA FOR APPROACHES, TYPE B | |
0039 611-06497 1.000 EACH | 215.00000 215.00] 250.00000 250.00] 200.00000 200.00
MAILBOX ASSEMBLY, SINGLE | |
0040 615-06490 27.000 EACH | 135.00000 3645.00] 133.00000 3591.00] 127.00000 3429.00
RIGHT OF WAY MARKER | |
0041 615-06505 7.000 EACH | 695.00000 4865.00 | 680.00000 4760.00 | 650.00000 4550.00
MONUMENT, B | |
0042 616-02320 2236.000 SYS | 2.25000 5031.00] 1.50000 3354.00] 2.63000 5880.68
GEOTEXTILES | |
0043 616-05688 251.000 TON | 38.00000 9538.00 | 32.00000 8032.00| 34.17000 8576.67
RIPRAP, CLASS 1 | |
0044 616-06405 941.500 TON | 31.00000 29186.50] 25.00000 23537.50] 28.76000 27077.54
RIPRAP, REVETMENT | |
0045 616-06451 429.000 TON | 32.00000 13728.00] 30.00000 12870.00] 28.71000 12316.59
RIPRAP, UNIFORM | | |
0046 621-02770 850.000 SYS | 2.40000 2040.00] 1.30000 1105.00] 2.50000 2125.00
EROSION CONTROL BLANKET | |
0047 621-06545 0.800 TON | 1460.00000 1168.00]| 1200.00000 960.00 | 850.00000 680.00
FERTILIZER | |
0048 621-06553 294.000 LBS | 6.75000 1984.50]| 6.00000 1764.00]| 6.50000 1911.00
SEED MIXTURE, R | |
0049 621-06557 69.100 LBS | 8.80000 608.08| 7.00000 483.70| 6.50000 449.15
SEED MIXTURE, T | |
0050 621-06565 5.300 TON | 630.00000 3339.00] 400.00000 2120.00] 400.00000 2120.00
MULCHING MATERIAL | |
0051 621-06567 3.500 kGAL | 1.00000 3.50] 20.00000 70.00] 1.00000 3.50
WATER | | |
0052 621-06574 880.000 SYS | 8.50000 7480.00| 3.00000 2640.00] 10.00000 8800.00
SODDING | | |
0053 628-09402 9.000 MOS | 1700.00000 15300.00] 1800.00000 16200.00] 1873.99000 16865.91
FIELD OFFICE, B | |
0054 628-09407 9.000 MOS | 220.00000 1980.00]| 200.00000 1800.00]| 618.08000 5562.72
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0055 715-05019 150.000 LFT | 75.00000 11250.00] 48.00000 7200.00 | 73.45000 11017.50
PIPE, TYPE 1, CIRCULAR, 36 IN. | |
0056 715-05123 75.000 LFT | 43.50000 3262.50] 27.00000 2025.00] 64.72000 4854.00
PIPE, TYPE 1, CIRCULAR, 24 IN. | |



0.080 IN. THICKNESS

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 142 -5
TABULATION OF BIDS
ROUTE 159
CALL ORDER 142 CONTRACT 1ID R -29089-A COUNTIES CLAY
LETTING DATE 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1461789 | ( 3 ) 35-1385672
|O"MARA DAVE CONTRACTOR | POINDEXTER EXCAVATING |FORCE CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 715-05151 115.000 LFT | 37.00000 4255.00] 20.00000 2300.00] 34.34000 3949.10
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0058 715-09064 110.000 LFT | 5.00000 550.00] 16.00000 1760.00 | 15.00000 1650.00
VIDEO INSPECTION FOR PIPE | |
0059 715-46005 1.000 EACH | 460.00000 460.00] 500.00000 500.00] 671.09000 671.09
PIPE END SECTION, 15 IN. | |
0060 715-46020 2.000 EACH | 630.00000 1260.00 | 600.00000 1200.00| 755.09000 1510.18
PIPE END SECTION, 24 IN. | |
0061 715-46040 4.000 EACH | 825.00000 3300.00] 850.00000 3400.00] 1363.84000 5455.36
PIPE END SECTION, 36 IN. | |
0062 720-45030 1.000 EACH | 1100.00000 1100.00| 1000.00000 1000.00| 2651.05000 2651.05
INLET, E7 | | |
0063 720-45069 1.000 EACH | 2050.00000 2050.00] 2100.00000 2100.00] 3607.44000 3607.44
INLET, P12 | | |
0064 801-03290 7.000 EACH | 200.00000 1400.00| 205.00000 1435.00 ]| 285.00000 1995.00
CONSTRUCTION SIGN, C | |
0065 801-04308 3.000 EACH | 375.00000 1125.00]| 360.00000 1080.00]| 285.00000 855.00
ROAD CLOSURE SIGN ASSEMBLY | |
0066 801-06625 66.000 EACH | 130.00000 8580.00 | 126.00000 8316.00| 169.00000 11154.00
DETOUR ROUTE MARKER ASSEMBLY | |
0067 801-06640 26.000 EACH | 130.00000 3380.00] 126.00000 3276.00] 125.00000 3250.00
CONSTRUCTION SIGN, A | |
0068 801-06645 4.000 EACH | 90.00000 360.00] 90.00000 360.00] 35.00000 140.00
CONSTRUCTION SIGN, B | |
0069 801-06775 LUMP | 17400.00000 17400.00]| 18000.00000 18000.00]| 23040.62000 23040.62
MAINTAINING TRAFFIC | |
0070 801-07118 6.000 LFT | 40.00000 240.00] 27.00000 162.00| 50.00000 300.00
BARRICADE, III-A | |
0071 801-07119 10.000 LFT | 40.00000 400.00] 27.00000 270.00] 60.00000 600.00
BARRICADE, III-B | |
0072 802-05701 112.250 LFT | 16.00000 1796.00 | 16.00000 1796.00 | 15.00000 1683.75
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0073 802-05703 46.500 LFT | 16.00000 744.00] 16.00000 744.00] 15.00000 697.50
SIGN POST, SQUARE, 3, REINFORCED ANCHOR | |
BASE | | |
0074 802-07059 13.000 EACH | 48.00000 624.00] 32.00000 416.00| 30.00000 390.00
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0075 802-76025 64.750 SFT | 22.50000 1456.88]| 22.00000 1424.50]| 21.00000 1359.75
SIGN, SHEET, ENCAPSULATED LENS WITH | |
|

LEGEND,



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 142 -6
TABULATION OF BIDS
ROUTE : 159
CALL ORDER : 142 CONTRACT 1ID R -29089-A COUNTIES : CLAY
LETTING DATE : 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 35-1461789 | ( 3 ) 35-1385672

LINE NO / ITEM CODE / ALT

|O"MARA DAVE CONTRACTOR

| POINDEXTER EXCAVATING

|FORCE CONSTRUCTION CO INC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 802-76035 8.000 SFT | 23.50000 188.00] 24.00000 192.00] 22.00000 176.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0077 802-76045 41.000 SFT | 17.00000 697.00] 17.00000 697.00] 16.00000 656.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.125 IN. THICKNESS | |
0078 808-06703 3488.000 LFT | 0.45000 1569.60| 0.50000 1744.00]| 1.25000 4360.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0079 808-75245 3730.000 LFT | 0.45000 1678.50]| 0.50000 1865.00]| 1.25000 4662.50
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0080 808-75297 37.000 LFT | 19.00000 703.00]| 19.00000 703.00]| 10.00000 370.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0081 808-75996 46.000 EACH | 6.00000 276.00]| 20.00000 920.00 | 17.15000 788.90
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0082 808-75998 46.000 EACH | 27.00000 1242.00]| 48.00000 2208.00] 43.00000 1978.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 847,595.81| $ 884,671.70]| $ 993,180.45
+ + +
CONTRACT TOTALS | $ 847,595.81| $ 884,671.70] $ 993,180.45




INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
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TABULATION OF BIDS
ROUTE 159
CALL ORDER 142 CONTRACT 1ID R -29089-A COUNTIES CLAY
LETTING DATE 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1801998 | ( 5 ) 35-1875662 | ( 6 ) 35-1111003
|CLR INC |CRIDER & CRIDER INC |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 SIGHT DISTANCE IMPROVEMENT
| | |
0001 105-06845 LUMP | 11000.00000 11000.00] 25000.00000 25000.00] 16822.00000 16822.00
CONSTRUCTION ENGINEERING | |
0002 105-06899 2.000 EACH | 89.44000 178.88] 150.00000 300.00] 81.00000 162.00
RADIO | | |
0003 105-08520 1.000 EACH | 198.67000 198.67| 250.00000 250.00] 118.00000 118.00
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 9.000 MOS | 99.38000 894.42] 75.00000 675.00] 38.00000 342.00
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08523 18.000 MOS | 34.77000 625.86 | 50.00000 900.00 | 38.00000 684.00
RADIO SERVICE | |
0006 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0007 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0008 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0009 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0012 110-01001 LUMP | 51240.52000 51240.52] 50000.00000 50000.00] 63000.00000 63000.00
MOBILIZATION AND DEMOBILIZATION | |
0013 201-01015 LUMP | 10019.54000 10019.54| 25000.00000 25000.00] 25983.29000 25983.29
CLEARING AND GRUBBING | |
0014 201-52370 LUMP | 10019.54000 10019.54] 25000.00000 25000.00] 12500.00000 12500.00
CLEARING RIGHT OF WAY | |
0015 202-02241 88.000 LFT | 29.00000 2552.00] 10.00000 880.00] 20.00000 1760.00
GUARDRAIL, REMOVE | |
0016 202-02271 3.000 EACH | 550.00000 1650.00]| 1000.00000 3000.00] 450.00000 1350.00
HEADWALL, REMOVE | |
0017 202-03000 LUMP | 16884.47000 16884.47| 10000.00000 10000.00] 21450.00000 21450.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | |
|

NO. 2



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
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TABULATION OF BIDS
ROUTE 159
CALL ORDER 142 CONTRACT 1ID R -29089-A COUNTIES CLAY
LETTING DATE 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1801998 | ( 5 ) 35-1875662 | ( 6 ) 35-1111003
|CLR INC |CRIDER & CRIDER INC |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 202-91385 1.000 EACH | 725.00000 725.00] 500.00000 500.00] 450.00000 450.00
INLET, REMOVE | |
0019 202-96133 204.000 LFT | 25.00000 5100.00] 15.00000 3060.00] 28.00000 5712.00
PIPE, REMOVE | |
0020 203-02000 18802.000 CYS | 13.25000 249126.50] 15.50000 291431.00] 11.00000 206822.00
EXCAVATION, COMMON | |
0021 205-03371 70.000 cCYS | 55.00000 3850.00] 15.00000 1050.00| 60.00000 4200.00
SEDIMENT, REMOVE | |
0022 205-06931 70.000 TON | 49.86000 3490.20] 35.00000 2450.00] 110.00000 7700.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | |
0023 205-06932 300.000 LFT | 10.97000 3291.00] 6.45000 1935.00| 6.45000 1935.00
TEMPORARY CHECK DAM, STRAW BALES | |
0024 205-06933 2.000 EACH | 398.34000 796.68| 125.00000 250.00] 125.00000 250.00
TEMPORARY DITCH INLET PROTECTION | |
0025 205-06937 1093.000 LFT | 3.24000 3541.32] 1.90000 2076.70]| 3.44000 3759.92
TEMPORARY SILT FENCE | |
0026 207-08263 6192.000 SYS | 5.25000 32508.00] 4.85000 30031.20] 8.50000 52632.00
SUBGRADE TREATMENT, TYPE IA | |
0027 207-08267 311.000 sSYS | 10.76000 3346.36| 10.00000 3110.00] 15.00000 4665.00
SUBGRADE TREATMENT, TYPE IIIA | |
0028 211-02050 3900.000 cCYS | 27.85000 108615.00]| 16.00000 62400.00] 15.00000 58500.00
B BORROW | | |
0029 211-09264 237.000 CYS | 31.85000 7548 .45| 23.00000 5451.00] 16.00000 3792.00
STRUCTURE BACKFILL, TYPE 1 | |
0030 301-07448 1171.000 TON | 21.90000 25644.90] 25.00000 29275.00] 28.00000 32788.00
COMPACTED AGGREGATE, NO. 53, BASE | |
0031 303-02051 50.000 TON | 54.84000 2742.00] 45.00000 2250.00] 55.00000 2750.00
STONE, NO 2 | | |
0032 306-08043 585.000 SYS | 5.96000 3486.60] 7.50000 4387.50]| 12.00000 7020.00
MILLING, TRANSITION | |
0033 401-06264 LUMP | 1110.00000 1110.00]| 1300.00000 1300.00]| 2000.00000 2000.00
PROFILOGRAPH, HMA | |
0034 401-07333 499.000 TON | 100.00000 49900.00| 97.10000 48452.90| 93.30000 46556.70
QC/QA-HMA, 2, 76, SURFACE, 9.5 mm | |
0035 401-07402 751.000 TON | 80.00000 60080.00] 80.00000 60080.00] 73.00000 54823.00
QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm | |
0036 401-07407 2401.000 TON | 72.00000 172872.00]| 68.80000 165188.80] 64.70000 155344.70
QC/QA-HMA, 2, 64, BASE, 25.0 mm | |
0037 406-05520 6.000 TON | 360.00000 2160.00] 280.00000 1680.00| 400.00000 2400.00
|

ASPHALT FOR TACK COAT
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TABULATION OF BIDS
ROUTE 159
CALL ORDER 142 CONTRACT 1ID R -29089-A COUNTIES CLAY
LETTING DATE 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| 4 ) 35-1801998 | ( 5 35-1875662 | ( 6 ) 35-1111003
|CLR INC |CRIDER & CRIDER INC |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 610-07487 86.000 TON | 145.00000 12470.00]| 116.00000 9976.00| 100.00000 8600.00
HMA FOR APPROACHES, TYPE B | |
0039 611-06497 1.000 EACH | 290.00000 290.00] 200.00000 200.00] 200.00000 200.00
MAILBOX ASSEMBLY, SINGLE | |
0040 615-06490 27.000 EACH | 110.00000 2970.00] 127.00000 3429.00] 127.00000 3429.00
RIGHT OF WAY MARKER | |
0041 615-06505 7.000 EACH | 585.00000 4095.00 | 650.00000 4550.00 | 650.00000 4550.00
MONUMENT, B | |
0042 616-02320 2236.000 SYS | 3.48000 7781.28]| 1.92000 4293.12]| 2.76000 6171.36
GEOTEXTILES | |
0043 616-05688 251.000 TON | 37.82000 9492.82| 40.00000 10040.00] 45.00000 11295.00
RIPRAP, CLASS 1 | |
0044 616-06405 941.500 TON | 28.86000 27171.69] 35.00000 32952.50] 48.00000 45192.00
RIPRAP, REVETMENT | |
0045 616-06451 429.000 TON | 29.86000 12809.94| 38.00000 16302.00] 35.00000 15015.00
RIPRAP, UNIFORM | | |
0046 621-02770 850.000 SYS | 3.50000 2975.00] 2.25000 1912.50]| 3.45000 2932.50
EROSION CONTROL BLANKET | |
0047 621-06545 0.800 TON | 2000.00000 1600.00 | 1370.00000 1096.00 | 1370.00000 1096.00
FERTILIZER | |
0048 621-06553 294.000 LBS | 10.00000 2940.00] 6.35000 1866.90| 6.35000 1866.90
SEED MIXTURE, R | |
0049 621-06557 69.100 LBS | 12.00000 829.20| 8.25000 570.08] 8.25000 570.08
SEED MIXTURE, T | |
0050 621-06565 5.300 TON | 659.24000 3493.97] 590.00000 3127.00] 590.00000 3127.00
MULCHING MATERIAL | |
0051 621-06567 3.500 kGAL | 1.11000 3.89] 1.00000 3.50] 1.00000 3.50
WATER | | |
0052 621-06574 880.000 SYS | 8.80000 7744.00| 7.90000 6952.00] 7.90000 6952.00
SODDING | | |
0053 628-09402 9.000 MOS | 1192.40000 10731.60] 2200.00000 19800.00] 2200.00000 19800.00
FIELD OFFICE, B | |
0054 628-09407 9.000 MOS | 178.85000 1609.65]| 225.00000 2025.00] 350.00000 3150.00
FIELD OFFICE COMPUTER SYSTEM, | |
ADDITIONAL , 1 EACH | |
0055 715-05019 150.000 LFT | 84.70000 12705.00] 60.00000 9000.00 | 68.00000 10200.00
PIPE, TYPE 1, CIRCULAR, 36 IN. | |
0056 715-05123 75.000 LFT | 49.86000 3739.50] 38.00000 2850.00] 42.00000 3150.00
PIPE, TYPE 1, CIRCULAR, 24 IN. | |



0.080 IN. THICKNESS

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
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TABULATION OF BIDS
ROUTE 159
CALL ORDER 142 CONTRACT 1ID R -29089-A COUNTIES CLAY
LETTING DATE 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1801998 | ( 5 ) 35-1875662 | ( 6 ) 35-1111003
|CLR INC |CRIDER & CRIDER INC |WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 715-05151 115.000 LFT | 39.91000 4589.65| 30.00000 3450.00] 39.00000 4485.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0058 715-09064 110.000 LFT | 8.35000 918.50| 15.00000 1650.00 | 15.00000 1650.00
VIDEO INSPECTION FOR PIPE | |
0059 715-46005 1.000 EACH | 343.53000 343.53| 400.00000 400.00] 650.00000 650.00
PIPE END SECTION, 15 IN. | |
0060 715-46020 2.000 EACH | 347.53000 695.06 | 600.00000 1200.00| 765.00000 1530.00
PIPE END SECTION, 24 IN. | |
0061 715-46040 4.000 EACH | 1243.27000 4973.08]| 1000.00000 4000.00]| 1120.00000 4480.00
PIPE END SECTION, 36 IN. | |
0062 720-45030 1.000 EACH | 2492.12000 2492.12] 1500.00000 1500.00| 1650.00000 1650.00
INLET, E7 | | |
0063 720-45069 1.000 EACH | 3816.64000 3816.64| 3500.00000 3500.00] 4250.00000 4250.00
INLET, P12 | | |
0064 801-03290 7.000 EACH | 140.00000 980.00| 195.00000 1365.00| 195.00000 1365.00
CONSTRUCTION SIGN, C | |
0065 801-04308 3.000 EACH | 500.00000 1500.00]| 350.00000 1050.00]| 350.00000 1050.00
ROAD CLOSURE SIGN ASSEMBLY | |
0066 801-06625 66.000 EACH | 108.00000 7128.00 | 120.00000 7920.00 | 120.00000 7920.00
DETOUR ROUTE MARKER ASSEMBLY | |
0067 801-06640 26.000 EACH | 108.00000 2808.00] 120.00000 3120.00] 120.00000 3120.00
CONSTRUCTION SIGN, A | |
0068 801-06645 4.000 EACH | 94.00000 376.00] 85.00000 340.00] 85.00000 340.00
CONSTRUCTION SIGN, B | |
0069 801-06775 LUMP | 10850.00000 10850.00]| 15000.00000 15000.00]| 80606.70000 80606.70
MAINTAINING TRAFFIC | |
0070 801-07118 6.000 LFT | 36.20000 217.20] 25.00000 150.00| 25.00000 150.00
BARRICADE, III-A | |
0071 801-07119 10.000 LFT | 35.70000 357.00] 25.00000 250.00] 25.00000 250.00
BARRICADE, III-B | |
0072 802-05701 112.250 LFT | 16.00000 1796.00 | 15.00000 1683.75]| 15.00000 1683.75
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0073 802-05703 46.500 LFT | 16.71000 777.02] 15.00000 697.50] 15.00000 697.50
SIGN POST, SQUARE, 3, REINFORCED ANCHOR | |
BASE | | |
0074 802-07059 13.000 EACH | 16.71000 217.23] 30.00000 390.00] 30.00000 390.00
SIGN, SHEET, AND SUPPORTS, REMOVE | |
0075 802-76025 64.750 SFT | 23.39000 1514.50]| 21.00000 1359.75]| 21.00000 1359.75
SIGN, SHEET, ENCAPSULATED LENS WITH | |
|

LEGEND,



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 142 -11
TABULATION OF BIDS
ROUTE 159
CALL ORDER 142 CONTRACT 1ID R -29089-A COUNTIES CLAY
LETTING DATE 08/20/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 4 ) 35-1801998 | ( 5 ) 35-1875662 | ( 6 ) 35-1111003
|CLR INC |CRIDER & CRIDER INC |[WHITE CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 802-76035 8.000 SFT | 24.50000 196.00] 22.00000 176.00] 22.00000 176.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0077 802-76045 41.000 SFT | 17.82000 730.62] 16.00000 656.00] 16.00000 656.00
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.125 IN. THICKNESS | |
0078 808-06703 3488.000 LFT | 0.45000 1569.60]| 0.40000 1395.20] 0.40000 1395.20
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0079 808-75245 3730.000 LFT | 0.45000 1678.50]| 0.40000 1492.00]| 0.40000 1492.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0080 808-75297 37.000 LFT | 19.99000 739.63| 17.95000 664.15] 17.95000 664.15
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0081 808-75996 46.000 EACH | 16.91000 777.86 | 10.00000 460.00 | 25.00000 1150.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0082 808-75998 46.000 EACH | 47.89000 2202.94| 43.00000 1978.00| 43.00000 1978.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 1,024,901.13]| $ 1,044,163.05]| $ 1,070,717.00
+ + +
CONTRACT TOTALS | $ 1,024,901.13]| $ 1,044,163.05] $ 1,070,717.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08
PAGE : 150 -1

VENDOR RANKING

CALL ORDER : 150 CONTRACT ID : R -30596-B COUNTIES : JEFFERSON
LETTING DATE : 08/20/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 09/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0400009
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1357381 O"MARA DAVE CONTRACTOR $ 1,456,756.60 100.0000%
2 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 1,544,300.00 106.0095%
$ 1,957,428.34 134.3689%

3 35-1618530 AMERICAN CONTRACTING & SERVICES



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
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TABULATION OF BIDS
ROUTE
CALL ORDER 150 CONTRACT ID : R -30596-B COUNTIES JEFFERSON
LETTING DATE 08/20/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 ) 35-1487672 | ( 3 ) 35-1618530
|O"MARA DAVE CONTRACTOR |[MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADSIDE MAINTENANCE, ENHANCEMENT
| | |
0001 105-06845 LUMP | 20000.00000 20000.00] 18000.00000 18000.00]| 22000.00000 22000.00
CONSTRUCTION ENGINEERING | |
0002 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0003 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0006 110-01001 LUMP | 73500.00000 73500.00] 55000.00000 55000.00] 97871.41000 97871.41
MOBILIZATION AND DEMOBILIZATION | |
0007 201-52370 LUMP | 42000.00000 42000.00] 30000.00000 30000.00] 19574.28000 19574.28
CLEARING RIGHT OF WAY | |
0008 202-02240 114.000 SYs | 15.00000 1710.00]| 11.00000 1254.00 | 20.00000 2280.00
PAVEMENT REMOVAL | |
0009 203-02000 715.000 CYS | 20.00000 14300.00]| 16.00000 11440.00]| 50.00000 35750.00
EXCAVATION, COMMON | |
0010 203-02070 4263.000 CYS | 13.50000 57550.50] 18.00000 76734.00] 25.00000 106575.00
BORROW | | |
0011 205-02237 16.000 EACH | 80.00000 1280.00]| 70.00000 1120.00]| 70.00000 1120.00
TEMPORARY EROSION AND SEDIMENT CONTROL, | |
CURB INLET PROTECTION | |
0012 205-06937 2520.000 LFT | 1.50000 3780.00] 2.50000 6300.00] 1.22000 3074.40
TEMPORARY SILT FENCE | |
0013 207-08268 1649.000 SYS | 14.50000 23910.50] 18.00000 29682.00] 15.00000 24735.00
SUBGRADE TREATMENT, TYPE IV | |
0014 210-05066 1.000 EACH | 5600.00000 5600.00] 7000.00000 7000.00 | 7500.00000 7500.00
FOUNTAIN , PET WATER FOUNTAIN | |
0015 210-07766 33.000 EACH | 2200.00000 72600.00| 1900.00000 62700.00] 4750.00000 156750.00
COLUMN , BRICK | |
0016 211-09264 814.000 cCYs | 28.50000 23199.00] 45.00000 36630.00] 35.00000 28490.00
STRUCTURE BACKFILL, TYPE 1 | |
0017 303-01180 270.000 TON | 24.00000 6480.00] 38.00000 10260.00]| 30.00000 8100.00
COMPACTED AGGREGATE, NO. 53 | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
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TABULATION OF BIDS
ROUTE
CALL ORDER : 150 CONTRACT 1ID R -30596-B COUNTIES : JEFFERSON
LETTING DATE : 08/20/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1487672 | ( 3 ) 35-1618530

LINE NO / ITEM CODE / ALT

|O"MARA DAVE CONTRACTOR

|[MAC CONSTRUCTION & EXCAVATIN

|AMERICAN CONTRACTING & SERVIC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

0018 304-07490 25.000 TON | 210.00000 5250.00] 200.00000 5000.00] 300.00000 7500.00
HMA PATCHING, TYPE B | |

0019 306-08042 1654.000 SYs | 2.80000 4631.20] 4.50000 7443.00| 5.00000 8270.00
MILLING, SCARIFICATION/PROFILE | |

0020 306-08043 432.000 sYs | 3.50000 1512.00]| 5.50000 2376.00] 5.00000 2160.00
MILLING, TRANSITION | |

0021 402-07432 23.000 TON | 210.00000 4830.00] 130.00000 2990.00] 140.00000 3220.00
HMA SURFACE, TYPE A | |

0022 402-07433 331.000 TON | 110.00000 36410.00] 130.00000 43030.00] 115.00000 38065.00
HMA SURFACE, TYPE B | |

0023 402-07435 37.000 TON | 160.00000 5920.00] 125.00000 4625.00] 140.00000 5180.00
HMA INTERMEDIATE, TYPE A | |

0024 402-07438 234.000 TON | 115.00000 26910.00] 118.00000 27612.00] 120.00000 28080.00
HMA INTERMEDIATE, TYPE B | |

0025 402-07441 280.000 TON | 105.00000 29400.00] 107.00000 29960.00| 110.00000 30800.00
HMA BASE, TYPE B | |

0026 406-05521 3558.000 sSYS | 0.20000 711.60]| 1.00000 3558.00] 0.10000 355.80
ASPHALT FOR TACK COAT | |

0027 603-04244 1.000 EACH | 5300.00000 5300.00] 2000.00000 2000.00] 3500.00000 3500.00
GATE , 16' WITH FOUNDATIONS | |

0028 604-06070 68.000 sSYS | 82.00000 5576.00] 50.00000 3400.00] 70.00000 4760.00
SIDEWALK, CONCRETE | |

0029 604-06844 14850.000 SFT | 10.00000 148500.00] 11.00000 163350.00] 12.00000 178200.00
BRICK , BRICK/CONCRETE WALKWAY | |

0030 604-07897 38.000 sYS | 150.00000 5700.00] 230.00000 8740.00| 70.00000 2660.00
CURB RAMP, CONCRETE, C | |

0031 604-07901 77.000 SYS | 200.00000 15400.00] 180.00000 13860.00] 70.00000 5390.00
CURB RAMP, CONCRETE, G | |

0032 605-06120 131.000 LFT | 11.50000 1506.50]| 15.00000 1965.00]| 30.00000 3930.00
CURB, CONCRETE | |

0033 605-06125 3966.000 LFT | 12.00000 47592.00] 24.00000 95184.00] 25.00000 99150.00
CURB, CONCRETE, MODIFIED , 8"X24" CURB | |

0034 611-03671 11.000 EACH | 525.00000 5775.00] 550.00000 6050.00] 1000.00000 11000.00
TRASH RECEPTACLE | |

0035 615-06496 22.000 EACH | 110.00000 2420.00] 98.00000 2156.00] 100.00000 2200.00
PARKING BARRIER | |

0036 616-02320 116.000 sSYSs | 5.50000 638.00] 2.66000 308.56] 4.00000 464.00
GEOTEXTILES | |

0037 616-06405 93.000 TON | 30.00000 2790.00] 42.00000 3906.00] 30.00000 2790.00

|

RIPRAP, REVETMENT
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TABULATION OF BIDS
ROUTE
CALL ORDER : 150 CONTRACT ID : R -30596-B COUNTIES JEFFERSON
LETTING DATE : 08/20/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1487672 | ( 3 ) 35-1618530

LINE NO / ITEM CODE / ALT

|O"MARA DAVE CONTRACTOR

|[MAC CONSTRUCTION & EXCAVATIN

|AMERICAN CONTRACTING & SERVIC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 621-02363 9410.000 SYS | 0.30000 2823.00] 0.26000 2446.60] 0.26000 2446.60
MULCHED SEEDING, T, CONVENTIONAL MIX | |
0039 621-02770 695.000 SYS | 1.50000 1042.50]| 1.20000 834.00| 1.20000 834.00
EROSION CONTROL BLANKET | |
0040 621-06560 9410.000 SYS | 0.40000 3764.00] 0.37000 3481.70] 0.37000 3481.70
MULCHED SEEDING, U | |
0041 621-98038 40.000 cCyYs | 65.00000 2600.00] 55.75000 2230.00] 55.75000 2230.00
MULCH, HARDWOOD SHREDDED BARK | |
0042 622-05639 12.000 EACH | 95.00000 1140.00]| 90.00000 1080.00]| 90.00000 1080.00
PLANT, DECIDUOUS SHRUB, OVER 18 TO 24 | |
IN. | | |
0043 622-05649 14.000 EACH | 230.00000 3220.00] 210.00000 2940.00] 210.00000 2940.00
PLANT, DECIDUOUS TREE, SINGLE STEM, | |
OVER 1.25 TO 2 IN. | |
0044 622-05653 2.000 EACH | 150.00000 300.00] 132.00000 264.00] 132.00000 264.00
PLANT, GROUND COVER , FLAT | |
0045 622-05654 32.000 EACH | 16.00000 512.00] 14.75000 472.00] 14.75000 472.00
PLANT, PERENNIAL | |
0046 622-05656 12.000 EACH | 60.00000 720.00]| 55.00000 660.00] 55.00000 660.00
PLANT, ROSE GRADE | |
0047 622-99101 32.000 EACH | 16.00000 512.00] 14.75000 472.00] 14.75000 472.00
PLANT, DAY LILIES , BULBS | |
0048 628-09402 12.000 MOS | 1600.00000 19200.00] 2200.00000 26400.00] 3000.00000 36000.00
FIELD OFFICE, B | |
0049 702-90915 172.000 CYS | 525.00000 90300.00]| 700.00000 120400.00]| 1200.00000 206400.00
CONCRETE, A | |
0050 703-51030 20073.000 LBS | 1.40000 28102.20] 1.10000 22080.30] 1.50000 30109.50
REINFORCING STEEL | |
0051 706-04683 594.000 LFT | 115.00000 68310.00] 115.00000 68310.00] 141.50000 84051.00
RAILING , WROUGHT IRON | |
0052 712-03812 27.000 EACH | 670.00000 18090.00]| 775.00000 20925.00] 1600.00000 43200.00
BENCH | | |
0053 715-01902 520.000 LFT | 24.00000 12480.00]| 20.00000 10400.00]| 20.00000 10400.00
WATER SERVICE LINE, 2 IN. | |
0054 715-01902 100.000 LFT | 40.00000 4000.00]| 35.00000 3500.00] 75.00000 7500.00
WATER SERVICE LINE, 2 IN. , BORED | |
0055 715-05147 86.000 LFT | 28.00000 2408.00] 36.00000 3096.00] 50.00000 4300.00
PIPE, TYPE 2, CIRCULAR, 8 IN. | |
0056 715-05149 421.000 LFT | 30.00000 12630.00]| 37.00000 15577.00]| 50.00000 21050.00
|

PIPE, TYPE 2, CIRCULAR, 12 IN.
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TABULATION OF BIDS
ROUTE
CALL ORDER : 150 CONTRACT 1ID R -30596-B COUNTIES : JEFFERSON
LETTING DATE : 08/20/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1487672 | ( 3 ) 35-1618530

LINE NO / ITEM CODE / ALT

|O"MARA DAVE CONTRACTOR

|[MAC CONSTRUCTION & EXCAVATIN

|AMERICAN CONTRACTING & SERVIC

LIGHTING RECEPTACLE, SINGLE, WATERPROOF

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 715-05151 269.000 LFT | 35.00000 9415.00| 38.00000 10222.00]| 60.00000 16140.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0058 715-05203 400.000 LFT | 10.50000 4200.00 | 9.00000 3600.00] 15.00000 6000.00
PIPE, TYPE 4, CIRCULAR, 4 IN. | |
0059 715-46000 3.000 EACH | 240.00000 720.00] 850.00000 2550.00] 600.00000 1800.00
PIPE END SECTION, 12 IN. | |
0060 715-46005 7.000 EACH | 260.00000 1820.00| 900.00000 6300.00] 650.00000 4550.00
PIPE END SECTION, 15 IN. | |
0061 720-02485 18.000 EACH | 150.00000 2700.00] 150.00000 2700.00] 150.00000 2700.00
TRENCH DRAIN | |
0062 720-45015 2.000 EACH | 800.00000 1600.00 | 2000.00000 4000.00 | 3600.00000 7200.00
INLET, A8 | | |
0063 720-45045 3.000 EACH | 1100.00000 3300.00] 2040.00000 6120.00] 3700.00000 11100.00
INLET, J10 | | |
0064 720-45055 5.000 EACH | 1100.00000 5500.00] 2040.00000 10200.00] 3700.00000 18500.00
INLET, M10 | | |
0065 720-45105 3.000 EACH | 1100.00000 3300.00] 2100.00000 6300.00] 3700.00000 11100.00
INLET, A2, MODIFIED | |
0066 720-45410 1.000 EACH | 1300.00000 1300.00]| 3300.00000 3300.00] 3700.00000 3700.00
MANHOLE, C4 | |
0067 720-98174 3.000 EACH | 1600.00000 4800.00| 2700.00000 8100.00| 4500.00000 13500.00
INLET, B15 | | |
0068 732-03942 4.000 EACH | 2800.00000 11200.00] 2800.00000 11200.00] 4400.00000 17600.00
HYDRANT , GROUND | |
0069 732-94780 4.000 EACH | 1700.00000 6800.00] 1750.00000 7000.00| 1500.00000 6000.00
WATER SERVICE CONNECTION | |
0070 801-03290 4.000 EACH | 550.00000 2200.00] 495.00000 1980.00| 255.00000 1020.00
CONSTRUCTION SIGN, C | |
0071 801-06640 24.000 EACH | 190.00000 4560.00| 135.00000 3240.00] 185.00000 4440.00
CONSTRUCTION SIGN, A | |
0072 801-06775 LUMP | 39000.00000 39000.00] 15270.69000 15270.69 | 50000.00000 50000.00
MAINTAINING TRAFFIC | |
0073 805-96014 1985.000 LFT | 3.30000 6550.50] 1.50000 2977.50] 5.00000 9925.00
SAW CUT, FULL DEPTH | |
0074 807-01603 3.000 EACH | 5300.00000 15900.00]| 5200.00000 15600.00]| 5200.00000 15600.00
SERVICE POINT, TYPE IT | |
0075 807-02819 20.000 EACH | 1500.00000 30000.00] 1350.00000 27000.00]| 1350.00000 27000.00
|
|

, GFI CIRCUIT
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TABULATION OF BIDS
ROUTE
CALL ORDER 150 CONTRACT ID : R -30596-B COUNTIES JEFFERSON
LETTING DATE 08/20/08 10:00 AM DISTRICT SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1357381 | ( 2 35-1487672 | ( 3 ) 35-1618530
|O"MARA DAVE CONTRACTOR |[MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVIC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 807-03738 35.000 EACH | 3500.00000 122500.00] 3400.00000 119000.00]| 3400.00000 119000.00
LIGHT POLE ASSEMBLY, STREET , STERNBERG | |
MODEL 3901LB RICHMOND | |
0077 807-03738 18.000 EACH | 7200.00000 129600.00]| 7000.00000 126000.00]| 7000.00000 126000.00
LIGHT POLE ASSEMBLY, STREET , VISCO | |
1991 19C/24C | |
0078 807-03965 735.000 LFT | 15.00000 11025.00] 14.70000 10804.50] 14.70000 10804.50
CONDUIT, PVC, 2.50 IN., SCHEDULE 80, | |
FOR ELECTRIC | |
0079 807-03965 100.000 LFT | 29.00000 2900.00] 29.00000 2900.00] 29.00000 2900.00
CONDUIT, PVC, 2.50 IN., SCHEDULE 80, | |
FOR ELECTRIC , BORED | |
0080 807-03968 2405.000 LFT | 14.00000 33670.00] 13.50000 32467.50] 13.50000 32467.50
CONDUIT, PVC, 1 IN., SCHEDULE 80, FOR | |
ELECTRIC | | |
0081 807-03968 100.000 LFT | 27.00000 2700.00] 26.00000 2600.00] 26.00000 2600.00
CONDUIT, PVC, 1 IN., SCHEDULE 80, FOR | |
ELECTRIC , BORED | |
0082 807-04651 3290.000 LFT | 1.70000 5593.00] 1.65000 5428.50] 1.65000 5428.50
WIRE , NO 10 ALUM, IN PLASTIC DUCT, IN | |
COND | | |
0083 807-04651 1545.000 LFT | 2.80000 4326.00| 2.77000 4279.65]| 2.77000 4279.65
WIRE , NO 4, ALUM, IN PLASTIC DUCT, IN | |
COND | | |
0084 807-04651 75.000 LFT | 2.50000 187.50] 2.40000 180.00] 2.40000 180.00
WIRE , NO 6 ALUM, IN PLASTIC DUCT, IN | |
COND | | |
0085 807-04651 4810.000 LFT | 2.90000 13949.00] 2.75000 13227.50] 2.75000 13227.50
WIRE ,NO 6 ALUM, IN PLASTIC DUCT, IN | |
COND | | |
0086 808-06713 546.000 LFT | 1.10000 600.60] 1.00000 546.00| 6.00000 3276.00
LINE, PAINT, SOLID, WHITE, 4 IN. | |
SECTION TOTALS | $ 1,456,756.60]| $ 1,544,300.00] $ 1,957,428.34
+ + +
CONTRACT TOTALS | $ 1,456,756.60]| $ 1,544,300.00] $ 1,957,428.34




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08

PAGE : 250 -1
VENDOR RANKING

CALL ORDER : 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE : 08/20/08 10:00 AM DISTRICT : 66
CONTRACT TIME : 12/31/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0800312
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-0821499 JAMES H DREW CORPORATION $ 553,795.00 100.0000%

2 35-1643252 C-TECH CORPORATION INC $ 568,374.00 102.6326%



GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT O
IN LONG, GALVANIZED

INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 250 -2
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE : 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | (
| JAMES H DREW CORPORATION | C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +
SECTION 0001 GUARDRAIL REPAIR
| | |
0001 105-08520 2.000 EACH | 175.00000 350.00] 225.00000 450.00]
CELLULAR TELEPHONE/RADIO | |
0002 105-08521 24.000 MOS | 65.00000 1560.00 | 125.00000 3000.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0003 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES I I |
0004 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0005 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0006 202-02241 1000.000 LFT | 4.25000 4250.00 | 3.60000 3600.00]
GUARDRAIL, REMOVE | |
0007 202-02271 4.000 EACH | 1800.00000 7200.00| 1200.00000 4800.00|
HEADWALL, REMOVE | |
0008 202-74025 300.000 LFT | 3.50000 1050.00| 4.00000 1200.00|
FENCE, REMOVE | |
0009 203-02000 30.000 cCYsS | 155.00000 4650.00| 30.00000 900.00]
EXCAVATION, COMMON , FOR CONSTRUCTION | |
OF PAD FOR 0OS | |
0010 203-02070 20.000 CYS | 70.00000 1400.00| 40.00000 800.00 |
BORROW , FOR CONSTRUCTION OF PAD FOR OS | |
0011 303-01180 40.000 TON | 55.00000 2200.00] 50.00000 2000.00]
COMPACTED AGGREGATE, NO. 53 , FOR | |
CONSTRUCTION OF PAD FOR 0OS | |
0012 601-01846 6.000 EACH | 2045.00000 12270.00]| 1900.00000 11400.00]|
GUARDRAIL TERMINAL SYSTEM, W BEAM, | |
CURVED, 3 | | |
0013 601-02208 1.000 EACH | 95.00000 95.00]| 150.00000 150.00|
GUARDRAIL TERMINAL SECTION, GALVANIZED, | |
11 IN., INSTALLED | |
0014 601-02209 1.000 EACH | 65.00000 65.00] 100.00000 100.00]
GUARDRAIL, STANDARD TERMINAL CONNECTOR, | |
MICHIGAN END SHOE, GALVANIZED, INSTALLED] |
0015 601-02211 200.000 EACH | 65.00000 13000.00]| 96.00000 19200.00]|
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 250 -3
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER : 250 CONTRACT ID : M -31010-B COUNTIES VARIOUS
LETTING DATE : 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 I ( 2 ) 35-1643252 | (
| JAMES H DREW CORPORATION | C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +
0016 601-03457 10.000 EACH | 176.00000 1760.00 | 270.00000 2700.00]
GUARDRAIL W THRIE BEAM RAIL SECTION, 12 | |
FT. 6 IN. | | |
0017 601-03463 5.000 EACH | 15.00000 75.00] 30.00000 150.00]
GUARDRAIL, STEEL CURVED TERMINAL END | |
SECTION, LABOR ONLY | |
0018 601-03469 200.000 EACH | 8.00000 1600.00]| 7.00000 1400.00]|
W BEAM BACK UP PLATE, STEEL | |
0019 601-03471 20.000 EACH | 1730.00000 34600.00] 2025.00000 40500.00]
CAT UNIT, COMPLETE WITHOUT FOUNDATION | |
TUBES OR SOIL PLATES, ABOVE GROUND | |
COMPONENTS ONLY , STAGE 1 | |
0020 601-03471 4.000 EACH | 3720.00000 14880.00]| 3600.00000 14400.00]|
CAT UNIT, COMPLETE WITHOUT FOUNDATION | |
TUBES OR SOIL PLATES, ABOVE GROUND | |
COMPONENTS ONLY , STAGES 1, 2, 3, AND 4 | |
MS | | |
0021 601-03471 1.000 EACH | 3720.00000 3720.00] 3600.00000 3600.00]
CAT UNIT, COMPLETE WITHOUT FOUNDATION | |
TUBES OR SOIL PLATES, ABOVE GROUND | |
COMPONENTS ONLY , STAGES 1, 2, 3, AND 4 | |
0Ss | | |
0022 601-03471 3.000 EACH | 3180.00000 9540.00 | 3200.00000 9600.00 |
CAT UNIT, COMPLETE WITHOUT FOUNDATION | |
TUBES OR SOIL PLATES, ABOVE GROUND | |
COMPONENTS ONLY , STAGES 1, 2, AND 3 | |
0023 601-03471 9.000 EACH | 2050.00000 18450.00] 2500.00000 22500.00]
CAT UNIT, COMPLETE WITHOUT FOUNDATION | |
TUBES OR SOIL PLATES, ABOVE GROUND | |
COMPONENTS ONLY , STAGES 1, AND 2 | |
0024 601-03677 3.000 EACH | 825.00000 2475.00] 250.00000 750.00 |
ANCHOR, TYPE 5 | |
0025 601-05856 2.000 EACH | 510.00000 1020.00]| 750.00000 1500.00]|
CAT , 10 GA. SLOTTED RAIL, MKWB | |
0026 601-05856 2.000 EACH | 405.00000 810.00| 650.00000 1300.00|
CAT , 12 GA. SLOTTED RAIL, MKWB | |
0027 601-05856 5.000 EACH | 275.00000 1375.00]| 140.00000 700.00]
CAT , FOUNDATION TUBE RESET | |
0028 601-05856 1.000 EACH | 300.00000 300.00] 525.00000 525.00]
|

CAT , NOSE PLATE, MKNP



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 250 -4
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 35-1643252 | (
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0029 601-05856 5.000 EACH | 275.00000 1375.00]| 475.00000 2375.00]
CAT , NOSE SIDE PLATE, MKSD | |
0030 601-05856 5.000 EACH | 225.00000 1125.00]| 175.00000 875.00 |
CAT , POST, WOOD, NO. 1 | |
0031 601-05856 10.000 EACH | 225.00000 2250.00] 175.00000 1750.00]|
CAT , POST, WOOD, NO. 2-6 | |
0032 601-05856 1.000 EACH | 1050.00000 1050.00| 1200.00000 1200.00|
CAT , REPAIR, LABOR ONLY | |
0033 601-05856 1.000 EACH | 650.00000 650.00] 600.00000 600.00]
CAT , STAGE 1 REPAIR, LABOR ONLY | |
0034 601-05856 1.000 EACH | 1050.00000 1050.00| 1200.00000 1200.00|
CAT , STAGES 1, 2, AND 3 REPAIR, LABOR | |
ONLY | | |
0035 601-05856 1.000 EACH | 900.00000 900.00] 600.00000 600.00]
CAT , STAGES 1, AND 2 REPAIR, LABOR ONL | |
0036 601-06037 1.000 EACH | 750.00000 750.00 | 1000.00000 1000.00|
GUARDRAIL END TREATMENT, I | |
0037 601-06053 250.000 EACH | 25.00000 6250.00] 21.00000 5250.00]
GUARDRAIL , BRACKET | |
0038 601-06273 1.000 EACH | 20.00000 20.00]| 50.00000 50.00|
GUARDRAIL END TREATMENT, SKT-350 , SKT | |
350 OR ET-2000, BLOCKS ONLY | |
0039 601-06273 1.000 EACH | 1125.00000 1125.00]| 1800.00000 1800.00 |
GUARDRAIL END TREATMENT, SKT-350 , | |
SKT-350 OR ET-2000, HEAD ONLY | |
0040 601-06273 1.000 EACH | 300.00000 300.00] 750.00000 750.00]
GUARDRAIL END TREATMENT, SKT-350 , | |
SKT-350 OR ET-2000, RESET HEAD | |
0041 601-06273 1.000 EACH | 400.00000 400.00] 650.00000 650.00]
GUARDRAIL END TREATMENT, SKT-350 , | |
SKT-350 OR ET-2000, SLOTTED RAIL ONLY | |
0042 601-06273 1.000 EACH | 185.00000 185.00| 225.00000 225.00]
GUARDRAIL END TREATMENT, SKT-350 , | |
SKT-350 OR SKT-2000, POST ONLY | |
0043 601-06854 6.000 EACH | 3785.00000 22710.00] 2250.00000 13500.00]
GUARDRAIL, W-BEAM, NESTED | |
0044 601-06854 1.000 EACH | 25.00000 25.00]| 22.00000 22.00]|
GUARDRAIL, W-BEAM, NESTED , TIMBER | |
|

BLOCK ONLY



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08
PAGE : 250 -5
TABULATION OF BIDS
ROUTE : VARIOUS

GUARDRAIL STANDARD TERMINAL CONNECTOR,
MICHIGAN END SHOE

CALL ORDER : 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE : 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | (
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0045 601-09238 10.000 EACH | 50.00000 500.00] 65.00000 650.00]
HAND DIG GUARDRAIL POST HOLES | |
0046 601-52540 1.000 EACH | 2045.00000 2045.00] 2000.00000 2000.00]
GUARDRAIL TERMINAL SECTION, W BEAM | |
0047 601-61320 400.000 LFT | 20.00000 8000.00| 17.00000 6800.00|
CURVED SECTION, STEEL BEAM GUARDRAIL | |
GALVANIZED, 12 GA. | |
0048 601-61330 300.000 LFT | 16.00000 4800.00| 5.00000 1500.00]|
CHANNEL, 6.7 LBS PER LFT, 5 IN., | |
GALVANIZED | |
0049 601-61340 60.000 EACH | 165.00000 9900.00 | 74.00000 4440.00 |
GUARDRAIL POST, 15.5 LBS PER FT., | |
GALVANIZED, 6 FT. 3 IN. LONG | |
0050 601-61380 1.000 EACH | 50.00000 50.00] 80.00000 80.00]
GUARDRAIL TERMINAL SECTION, FLATEND, | |
GALVANIZED | |
0051 601-61390 10.000 EACH | 45.00000 450.00] 80.00000 800.00]
GUARDRAIL TERMINAL END SECTION, CURVED, | |
SINGLE FACE, GALVANIZED | |
0052 601-61410 1.000 EACH | 75.00000 75.00]| 80.00000 80.00]|
GUARDRAIL TERMINAL SECTION, DOUBLE FACE | |
GALVANIZED | |
0053 601-61550 1.000 EACH | 85.00000 85.00] 70.00000 70.00]|
GUARDRAIL TERMINAL END SECTION, ALUMINU | |
0054 601-62070 5000.000 LFT | 11.25000 56250.00] 12.60000 63000.00]
GUARDRAIL, STEEL BEAM, GALVANIZED | |
0055 601-62090 1000.000 LFT | 4.50000 4500.00 | 3.15000 3150.00]
GUARDRAIL, STEEL BEAM, INSTALL | |
0056 601-62100 10.000 EACH | 30.00000 300.00] 30.00000 300.00]
GUARDRAIL POST, STEEL, INSTALL | |
0057 601-62110 200.000 LFT | 5.60000 1120.00| 3.15000 630.00]
GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., | |
INSTALL | | |
0058 601-62120 10.000 EACH | 6.00000 60.00] 8.00000 80.00]
GUARDRAIL POST BRACKET, INSTALL | |
0059 601-62149 10.000 EACH | 180.00000 1800.00| 100.00000 1000.00|
GUARDRAIL POST, 15.5 LBS PER LFT., | |
GALVANIZED, 8 FT. 3 IN. LONG | |
0060 601-62297 1.000 EACH | 80.00000 80.00] 85.00000 85.00]
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08
PAGE : 250 -6
TABULATION OF BIDS
ROUTE : VARIOUS

GUARDRAIL ATTENUATING TERMINAL, WOOD
BLOCK, MKE

CALL ORDER : 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE : 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | (
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0061 601-62530 1.000 EACH | 320.00000 320.00] 145.00000 145.00]
GUARDRAIL PIER CONNECTION, ES | |
0062 601-62540 600.000 EACH | 26.00000 15600.00] 23.00000 13800.00]
GUARDRAIL POST, PLUMB | |
0063 601-62554 500.000 LFT | 4.00000 2000.00] 2.75000 1375.00]|
GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM | |
INSTALL | | |
0064 601-62570 1.000 EACH | 25.00000 25.00] 25.00000 25.00]
GUARDRAIL DIAPHRAGM, ALUMINUM | |
0065 601-62600 1.000 EACH | 75.00000 75.00] 50.00000 50.00]
GUARDRAIL POST BRACKET, A, ALUMINUM | |
0066 601-62720 50.000 LFT | 20.00000 1000.00| 9.00000 450.00 |
GUARDRAIL, TUBING, 1, ALUMINUM | |
0067 601-62770 40.000 EACH | 11.00000 440.00] 13.00000 520.00]
GUARDRAIL ANCHOR, 0.75 IN. BOLT, | |
GALVANIZED THRU CONCRETE BRIDGE | |
0068 601-90382 20.000 EACH | 100.00000 2000.00] 50.00000 1000.00]|
GUARDRAIL POST, ALUMINUM, 7 FT. | |
0069 601-90389 8.000 EACH | 95.00000 760.00 | 150.00000 1200.00|
GUARDRAIL TERMINAL SECTION, GALVANIZED, | |
11 IN. | | |
0070 601-90677 20.000 EACH | 30.00000 600.00] 30.00000 600.00]
DRILLED BRACKET, INSTALL | |
0071 601-90678 10.000 cCyYs | 300.00000 3000.00] 275.00000 2750.00]
CONCRETE, A, BURIED END SECTION | |
0072 601-90960 40.000 LFT | 25.00000 1000.00]| 9.00000 360.00]
GUARDRAIL, TUBE, ALUMINUM, III | |
0073 601-90962 5.000 EACH | 30.00000 150.00| 40.00000 200.00]
GUARDRAIL EXPANSION ANCHORS, REPLACEMEN | |
0074 601-91423 1.000 EACH | 35.00000 35.00] 30.00000 30.00]
GUARDRAIL SPLICE PLATE, C, LABOR ONLY | |
0075 601-91504 3.000 EACH | 125.00000 375.00] 145.00000 435.00 |
GUARDRAIL POST, W1, 10 IN X 10 IN | |
0076 601-91505 3.000 EACH | 95.00000 285.00] 125.00000 375.00]
GUARDRAIL POST, W2, 8 IN. X 8 IN. | |
0077 601-91512 12.000 EACH | 40.00000 480.00 | 30.00000 360.00]
GUARDRAIL ATTENUATING TERMINAL, WOOD | |
BLOCK, MKA | |
0078 601-91513 12.000 EACH | 40.00000 480.00] 30.00000 360.00]
|
|



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 250 -7
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | (
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0079 601-91542 4.000 EACH | 25.00000 100.00] 20.00000 80.00]
GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl | |
0080 601-91576 4.000 EACH | 25.00000 100.00| 20.00000 80.00]|
GUARDRAIL BLOCK, 6 IN. X 8 IN., B3 | |
0081 601-91649 1.000 EACH | 150.00000 150.00] 210.00000 210.00]
GUARDRAIL THRIE BEAM TRANSITION SECTION | |
GALVANIZED | |
0082 601-91650 20.000 LFT | 30.00000 600.00] 21.00000 420.00]
GUARDRAIL THRIE BEAM EXPANSION RAIL, | |
GALVANIZED | |
0083 601-91653 1.000 EACH | 105.00000 105.00]| 160.00000 160.00|
GUARDRAIL THRIE BEAM TERMINAL CONNECTOR | |
GALVANIZED | |
0084 601-92973 2.000 EACH | 400.00000 800.00]| 275.00000 550.00]
GUARDRAIL END TREATMENT, LABOR ONLY | |
0085 601-93346 5.000 EACH | 90.00000 450.00 | 130.00000 650.00]
GUARDRAIL CONNECTOR, AS | |
0086 601-94689 13.000 EACH | 2800.00000 36400.00] 4250.00000 55250.00]
GUARDRAIL END TREATMENT, OS , ET-2000 | |
0087 601-94689 12.000 EACH | 2925.00000 35100.00] 4200.00000 50400.00]
GUARDRAIL END TREATMENT, OS , SKT-350 | |
0088 601-94690 1.000 EACH | 4150.00000 4150.00]| 6100.00000 6100.00]
GUARDRAIL END TREATMENT, MS | |
0089 601-95342 1.000 EACH | 125.00000 125.00]| 110.00000 110.00]|
GUARDRAIL SPLICE PLATE, C, GALVANIZED | |
0090 601-95917 20.000 EACH | 40.00000 800.00] 32.00000 640.00]
GUARDRAIL POST PADDLE, ALUMINUM, INSTAL | |
0091 601-95924 5.000 EACH | 25.00000 125.00]| 30.00000 150.00|
GUARDRAIL TERMINAL PIECE, ALUMINUM, | |
INSTALL | | |
0092 601-95927 3.000 EACH | 200.00000 600.00] 250.00000 750.00 |
GUARDRAIL TERMINAL SECTION, SINGLEFACE, | |
BURIED END, ALUMINUM, INSTALL | |
0093 601-95928 3.000 EACH | 225.00000 675.00] 250.00000 750.00]
GUARDRAIL TERMINAL SECTION, DOUBLEFACE, | |
BURIED END, ALUMINUM, INSTALL | |
0094 601-95972 15.000 EACH | 100.00000 1500.00 | 80.00000 1200.00|
GUARDRAIL POST (CRT), 8 IN.X 6 IN. | |
TREATED LUMBER, 6 FT. 0 IN. LONG | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 250 -8
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 I ( 2 ) 35-1643252 | (
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +
0095 601-98826 1.000 EACH | 100.00000 100.00] 85.00000 85.00]
BREAKAWAY CABLE TERMINAL, A, BASE | |
PADDLE POST OR ALTERNATE POST ASSEMBLY | |
A USING PLATE B TS 6 X 6 X 0.1875 IN | |
0096 601-98836 1.000 EACH | 100.00000 100.00] 85.00000 85.00]
BREAKAWAY CABLE TERMINAL, A, TERMINAL | |
TUBE POST OR POST 1 A 2 TS 6 X 6 X 0. | |
1875 IN., REPAIR | |
0097 601-98837 25.000 LFT | 11.00000 275.00] 18.00000 450.00]
BREAKAWAY CABLE TERMINAL, A, PUNCHED | |
GUARD RAIL SECTION, NOMINAL 25 FT., | |
REPAIR | | |
0098 601-98838 3.000 EACH | 135.00000 405.00] 85.00000 255.00]
BREAKAWAY CABLE TERMINAL, A, FOUNDATION | |
POST, INCLUDING PLATES B AND C, REPAIR | |
0099 601-99105 2500.000 LFT | 23.00000 57500.00] 22.00000 55000.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0100 601-99106 50.000 LFT | 33.00000 1650.00]| 36.00000 1800.00]|
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN | |
0101 601-99108 50.000 LFT | 42.00000 2100.00] 33.00000 1650.00 |
GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT. | |
3 IN. SPACING | |
0102 601-99109 50.000 LFT | 50.00000 2500.00] 50.00000 2500.00]
GUARDRAIL, W BEAM, DOUBLE FACED, 3 FT. | |
1.5 IN. SPACING | |
0103 601-99132 1.000 EACH | 45.00000 45.00] 75.00000 75.00]
GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. | |
SPACING | | |
0104 601-99133 1.000 EACH | 45.00000 45.00] 60.00000 60.00]|
GUARDRAIL TRANSITION VH, 12 FT. 6 IN. | |
SPACING | | |
0105 603-01932 100.000 LFT | 23.00000 2300.00] 36.00000 3600.00]
FENCE, CHAIN LINK, 96 IN. | |
0106 603-06040 2000.000 LFT | 7.00000 14000.00]| 6.85000 13700.00]|
FENCE, FARM FIELD, 47 IN. | |
0107 603-06045 800.000 LFT | 11.00000 8800.00 | 14.00000 11200.00]
FENCE, CHAIN LINK, 48 IN. | |
0108 603-06060 150.000 LFT | 6.00000 900.00] 5.10000 765.00]
FENCE, FARM FIELD, RESET | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08
PAGE : 250 -9
TABULATION OF BIDS
ROUTE : VARIOUS

CALL ORDER : 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE : 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | (
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0109 603-06065 150.000 LFT | 8.00000 1200.00]| 6.10000 915.00]
FENCE, CHAIN LINK, RESET , 48 INCH | |
0110 603-06065 100.000 LFT | 13.00000 1300.00]| 27.00000 2700.00]
FENCE, CHAIN LINK, RESET , 72 INCH | |
0111 603-06065 100.000 LFT | 15.00000 1500.00]| 28.00000 2800.00]
FENCE, CHAIN LINK, RESET , 96 INCH | |
0112 603-92636 100.000 LFT | 17.00000 1700.00 | 32.00000 3200.00]
FENCE, CHAIN LINK, 72 IN. | |
0113 603-98840 1000.000 LFT | 7.50000 7500.00| 6.00000 6000.00]
FENCE, CHAIN LINK FABRIC, 9 GAUGE , 48 | |
INCH | | |
0114 603-98840 100.000 LFT | 9.50000 950.00 | 16.00000 1600.00|
FENCE, CHAIN LINK FABRIC, 9 GAUGE , 72 | |
INCH | | |
0115 603-98840 100.000 LFT | 11.50000 1150.00| 18.00000 1800.00|
FENCE, CHAIN LINK FABRIC, 9 GAUGE , 96 | |
INCH | | |
0116 603-98842 75.000 EACH | 55.00000 4125.00]| 70.00000 5250.00]
POST, LINE, 3.65 LBS PER LFT. , 48 INCH | |
0117 603-98842 10.000 EACH | 65.00000 650.00] 150.00000 1500.00 |
POST, LINE, 3.65 LBS PER LFT. , 72 INCH | |
0118 603-98842 1.000 EACH | 75.00000 75.00] 200.00000 200.00]
POST, LINE, 3.65 LBS PER LFT. , 96 INCH | |
0119 603-98848 75.000 EACH | 10.00000 750.00 | 16.00000 1200.00|
POST, LINE, CHAIN LINK , 48 INCH POST | |
PLUMB | | |
0120 603-98848 5.000 EACH | 115.00000 575.00] 275.00000 1375.00]|
POST, LINE, CHAIN LINK , 5.79 LB/FT END | |
PULL AND CORNER POSTS | |
0121 603-988438 5.000 EACH | 10.00000 50.00] 60.00000 300.00]
POST, LINE, CHAIN LINK , 72 INCH POST | |
PLUMB | | |
0122 603-988438 5.000 EACH | 10.00000 50.00] 60.00000 300.00]
POST, LINE, CHAIN LINK , 96 INCH POST | |
PLUMB | | |
0123 603-98849 30.000 EACH | 14.50000 435.00 | 30.00000 900.00 |
POST, LINE, FARM FIELD | |
0124 603-98849 10.000 EACH | 7.00000 70.00] 8.00000 80.00]
|

POST, LINE, FARM FIELD , PLUMB



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 250 -10
TABULATION OF BIDS
ROUTE : VARIOUS
CALL ORDER 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 35-1643252 | (
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0125 603-98850 1000.000 LFT | 1.30000 1300.00]| 1.20000 1200.00]|
WIRE, 4 POINT BARB, 12.5 GAUGE | |
0126 603-98851 1000.000 LFT | 1.30000 1300.00]| 1.20000 1200.00|
WIRE, TENSION, 7 GAUGE | |
0127 603-98852 20.000 EACH | 40.00000 800.00]| 40.00000 800.00]|
FENCE, 1.25 IN. DIAGONAL BRACE, 2.27 | |
LBS/LFT | | |
0128 603-98853 4.000 EACH | 19.00000 76.00] 16.00000 64.00]
FENCE, TRUSS ROD, .375 IN. | |
0129 603-98855 4.000 EACH | 9.00000 36.00] 10.00000 40.00]
FENCE, FLAT STRETCHER BAR, .1875 IN. X | |
75 IN. | | |
0130 616-02320 200.000 SYS | 45.00000 9000.00] 4.50000 900.00]
GEOTEXTILES , FOR CONSTRUCTION OF PAD | | |
FOR 0OS | | |
0131 616-06405 20.000 TON | 125.00000 2500.00] 48.00000 960.00 |
RIPRAP, REVETMENT , FOR CONSTRUCTION OF | |
PAD FOR OS | | |
0134 702-06850 10.000 EACH | 80.00000 800.00| 35.00000 350.00]
SOUND BARRIER , CAP | |
0135 702-06850 10.000 EACH | 255.00000 2550.00] 475.00000 4750.00|
SOUND BARRIER , EXPANSION JOINT | |
0136 702-06850 10.000 EACH | 185.00000 1850.00 | 160.00000 1600.00 |
SOUND BARRIER , FLASHING | |
0137 702-06850 1.000 EACH | 1250.00000 1250.00] 3000.00000 3000.00]
SOUND BARRIER , POST | |
0138 702-06850 15.000 EACH | 400.00000 6000.00] 100.00000 1500.00|
SOUND BARRIER , POST PLUMB | |
0139 702-06851 300.000 LFT | 65.00000 19500.00]| 63.00000 18900.00]|
SOUND BARRIER | |
0140 702-06851 250.000 LFT | 40.00000 10000.00] 15.00000 3750.00]
SOUND BARRIER , LABOR ONLY | |
0145 706-62310 1.000 EACH | 75.00000 75.00] 60.00000 60.00]|
BRIDGE RAILING BRACKET A, GALVANIZED | |
0146 706-62320 1.000 EACH | 75.00000 75.00] 60.00000 60.00]|
BRIDGE RAILING BRACKET B, GALVANIZED | |
0147 706-62390 1.000 EACH | 275.00000 275.00] 120.00000 120.00|
BRIDGE RAILING POST, 6 | |
0148 706-62400 1.000 EACH | 275.00000 275.00] 120.00000 120.00]
|

BRIDGE RAILING POST, 7



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08
PAGE : 250 -11
TABULATION OF BIDS
ROUTE : VARIOUS

CALL ORDER : 250 CONTRACT ID : M -31010-B COUNTIES : VARIOUS
LETTING DATE : 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-0821499 | ( 2 ) 35-1643252 | (
| JAMES H DREW CORPORATION |C-TECH CORPORATION INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0149 706-90676 1.000 EACH | 15.00000 15.00] 20.00000 20.00]
EXPANSION ANCHOR | |
0150 706-95929 25.000 EACH | 75.00000 1875.00| 40.00000 1000.00|
BRIDGE RAILING POST, 5, ALUMINUM, | |
INSTALL | | |
0151 706-95930 15.000 EACH | 75.00000 1125.00]| 40.00000 600.00]
BRIDGE RAILING POST, 5A, ALUMINUM, | |
INSTALL | | |
0152 711-98839 10.000 EACH | 100.00000 1000.00]| 75.00000 750.00]
ANCHOR ASSEMBLY AS1, REPAIR | |
0154 807-06796 1.000 EACH | 35.00000 35.00]| 10.00000 10.00]|
ELECTRIC , GROUND ROD FOR FENCE | |
SECTION TOTALS | $ 553,795.00] $ 568,374.00] $
+ + +
|

CONTRACT TOTALS $ 553,795.00] $ 568,374.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/28/08

PAGE : 450 -1
VENDOR RANKING

CALL ORDER : 450 CONTRACT ID : T -30383-B COUNTIES : DAVIESS
LETTING DATE : 08/20/08 10:00 AM DISTRICT : 66
CONTRACT TIME : 04/30/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0710907
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1675187 HUMMEL ELECTRIC INC $ 207,255.30 100.0000%

2 74-2851603 QUANTA SERVICES INC $ 210,806.90 101.7136%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 450 -2
TABULATION OF BIDS
ROUTE Us 50
CALL ORDER : 450 CONTRACT ID : T -30383-B COUNTIES DAVIESS
LETTING DATE : 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| ( 1 ) 35-1675187 | ( 2 ) 74-2851603 I (
|HUMMEL ELECTRIC INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +
SECTION 0001 TRAFFIC SIGNAL MODERNIZATION
| | |
0001 105-06845 LUMP | 1200.00000 1200.00]| 1000.00000 1000.00]
CONSTRUCTION ENGINEERING | |
0002 105-08520 1.000 EACH | 100.00000 100.00| 50.00000 50.00]|
CELLULAR TELEPHONE/RADIO | |
0003 105-08521 8.000 MOS | 80.00000 640.00] 50.00000 400.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0004 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0009 110-01001 LUMP | 10362.76000 10362.76| 10000.00000 10000.00]|
MOBILIZATION AND DEMOBILIZATION | |
0010 202-01300 1.000 EACH | 1500.00000 1500.00 | 3500.00000 3500.00]
TRAFFIC SIGNAL EQUIPMENT, REMOVE | |
0011 202-86946 1.000 EACH | 300.00000 300.00] 250.00000 250.00]
HANDHOLE, REMOVE | |
0012 628-09408 8.000 MOS | 200.00000 1600.00 | 100.00000 800.00 |
MOBILE LAPTOP COMPUTER SYSTEM , 1 EACH | |
0013 628-09409 8.000 MOS | 150.00000 1200.00]| 50.00000 400.00]
MOBILE INTERNET SERVICE , 1 EACH | |
0014 801-03290 4.000 EACH | 250.00000 1000.00| 195.00000 780.00]|
CONSTRUCTION SIGN, C | |
0015 801-06640 21.000 EACH | 200.00000 4200.00]| 150.00000 3150.00]
CONSTRUCTION SIGN, A | |
0016 801-06710 30.000 DAY | 10.00000 300.00] 60.00000 1800.00|
FLASHING ARROW SIGN | |
0017 801-06775 LUMP | 3600.00000 3600.00] 3500.00000 3500.00]
|

MAINTAINING TRAFFIC



CALL ORDER

450

LETTING DATE : 08/20/08 10:00 AM

SET-AS

IDE

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT 1ID

DISTRICT

T -30383-B

: VINCENNES DISTRICT

DATE : 08/28/08
PAGE : 450 -3

ROUTE : US 50

COUNTIES : DAVIESS

| 1 ) 35-1675187 | ( 2 74-2851603 [ (
|HUMMEL ELECTRIC INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 802-05701 24.000 LFT | 14.00000 336.00] 8.00000 192.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0020 802-76025 10.000 SFT | 20.00000 200.00] 25.00000 250.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0021 802-76035 18.000 SFT | 25.00000 450.00 | 16.00000 288.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.100 IN. THICKNESS | |
0022 805-01815 4.000 EACH | 2300.00000 9200.00| 1800.00000 7200.00|
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. | | |
0023 805-01842 11.000 EACH | 800.00000 8800.00| 800.00000 8800.00|
HANDHOLE, SIGNAL | |
0024 805-02087 LUMP | 600.00000 600.00| 500.00000 500.00]|
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0025 805-06592 2829.000 LFT | 18.00000 50922.00] 18.00000 50922.00]
CONDUIT, STEEL, GALVANIZED, 2 IN. | |
0026 805-06834 1.000 EACH | 9360.00000 9360.00 | 11500.00000 11500.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | |
PHASE, TS2, TYPE I | |
0027 805-78205 10.000 EACH | 768.00000 7680.00 | 850.00000 8500.00 |
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER, GREEN | |
0028 805-78215 2.000 EACH | 672.00000 1344.00]| 820.00000 1640.00]|
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | |
AMBER ARROW, GREEN ARROW | |
0029 805-78415 3.000 EACH | 1800.00000 5400.00] 1450.00000 4350.00]|
SPAN, CATENARY, AND TETHER | |
0030 805-78420 3.000 EACH | 288.00000 864.00| 300.00000 900.00 |
DISCONNECT HANGER | |
0031 805-78445 1.000 EACH | 500.00000 500.00] 550.00000 550.00]
SIGNAL SERVICE | |
0032 805-78467 70.000 LFT | 2.25000 157.50] 2.80000 196.00]
SIGNAL CABLE, 3C 8GA. | |
0033 805-78470 2928.000 LFT | 0.48000 1405.44| 0.30000 878.40 |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0034 805-78485 1253.000 LFT | 1.50000 1879.50]| 2.10000 2631.30]
|

SIGNAL CABLE,

5C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE 08/28/08
PAGE 450 -4
TABULATION OF BIDS
ROUTE Us 50
CALL ORDER : 450 CONTRACT 1ID T -30383-B COUNTIES DAVIESS
LETTING DATE 08/20/08 10:00 AM DISTRICT : VINCENNES DISTRICT
SET-ASIDE
| 1 ) 35-1675187 | ( 2 ) 74-2851603
|HUMMEL ELECTRIC INC | QUANTA SERVICES INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +
0035 805-78490 1008.000 LFT | 1.80000 1814.40]| 2.30000 2318.40]
SIGNAL CABLE, 7C 14GA. | |
0036 805-78510 4860.000 LFT | 0.88000 4276 .80 | 1.60000 7776.00 |
SIGNAL CABLE, 2C 16GA., SHIELDED | |
0037 805-78785 10.000 EACH | 500.00000 5000.00] 650.00000 6500.00]
SIGNAL DETECTOR HOUSING | |
0038 805-78795 1056.000 LFT | 9.60000 10137.60] 8.50000 8976.00 |
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0039 805-78925 1.000 EACH | 1000.00000 1000.00]| 550.00000 550.00]
CONTROLLER CABINET FOUNDATION, P1 | |
0040 805-81060 4.000 EACH | 5540.00000 22160.00] 5200.00000 20800.00]
SIGNAL STRAIN POLE, STEEL, 36 FT. | |
0041 805-92504 24.000 EACH | 50.00000 1200.00]| 300.00000 7200.00|
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE | |
0042 808-05866 14.300 SYS | 44.00000 629.20] 20.00000 286.00]
PAVEMENT MESSAGE MARKING, REMOVE | |
0043 808-06368 56.000 LFT | 4.80000 268.80] 3.80000 212.80]
TRANSVERSE MARKING, REMOVE | |
0044 808-74805 105.000 LFT | 16.20000 1701.00]| 15.00000 1575.00 |
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | |
24 IN. | | |
0045 808-74807 4.000 EACH | 198.00000 792.00] 150.00000 600.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | |
INDICATIONS ARROWS | |
0046 808-74808 3.000 EACH | 285.60000 856.80] 160.00000 480.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | |
(ONLY) | | |
0047 805-78480 250.000 LFT | 1.25000 312.50] 1.60000 400.00 |
SIGNAL CABLE, 3C 14GA. | |
0048 805-95466 2.000 EACH | 16000.00000 32000.00] 14100.00000 28200.00]
FLASHING BEACON WITH SIGNAL AHEAD SIGN, | |
6 IN. I BEAM AND FOUNDATION , SOLAR | |
POWERED | | |
SECTION TOTALS | $ 207,255.30] $ 210,806.90]
+ + +
CONTRACT TOTALS | $ 207,255.30] $ 210,806.90]




